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FOUNDATION | REINFORCED | GROOVING | CLASS A BRIDGE APPROACH | REINFORCING SPIRAL STRUCTURAL 305mm CONCRETE 2080mm 100mm POT ELASTOMERIC EVAZOTE
EXCAVATION | CONCRETE BRIDGE CONCRETE SLABS STEEL COLUMN STEEL PRESTRESSED BARRIER CHAIN SLOPE _ BEARINGS BEARINGS JOINT
DECK SLAB FLOORS REINFORCING CONCRETE RAIL LINK PROTECTION SEALS
STEEL PILES FENCE
LUMP SUM SQ. METERS |SQ. METERS| CU. METERS LUMP SUM kg kg APPROX. kg NO.| METERS METERS METERS SQ. METERS LUMP SUM LUMP SUM LUMP SUM
SUPERSTRUCTURE 1224.3 1443.0 LUMP SUM 118,346 129.300 127.400 LUMP SUM LUMP SUM LUMP SUM
END BENT 1 32.4 2584 13 182.0 310
BENT 1 LUMP SUM 56.6 5788 734 32 448.0
END BENT 2 32.4 2582 13 260.0 310
TOTAL LUMP SUM 1224.3 1443.0 121.4 LUMP SUM 10,954 734 118,346 58 890.0 129.300 127.400 620 LUMP SUM LUMP SUM LUMP SUM
NOTES

ALL DIMENSIONS ARE IN MILLIMETERS UNLESS OTHERWISE NOTED.
ALL ELEVATIONS ARE IN METERS.

ASSUMED LIVE LOAD = MS 18 OR ALTERNATE LOADING.

FOR OTHER DESIGN DATA AND GENERAL NOTES, SEE SHEET SNSM.
FOR EROSION CONTROL MEASURES SEE EROSION CONTROL PLANS.

‘THIS BRIDGE HAS BEEN DESIGNED BY THE STRENGTH DESIGN METHOD AS SPECIFIED IN AASHTO
STANDARD SPECIFICATIONS.

ALL STRUCTURAL STEEL SHALL BE AASHTO M270 GRADE 345W AND PAINTED IN ACCORDANCE WITH
SYSTEM 4 OF ARTICLE 442-7 OF THE STANDARD SPECIFICATIONS UNLESS OTHERWISE NOTED ON THE PLANS.

REMOVABLE FORMS MAY BE USED IN LIEU OF METAL STAY-IN-PLACE FORMS IN ACCORDANCE WITH ARTICLE
420-3 OF THE STANDARD SPECIFICATIONS.

NEEDLE BEAMS WILL NOT BE ALLOWED UNLESS OTHERWISE CALLED FOR ON THE PLANS OR
APPROVED BY THE ENGINEER.

THIS BRIDGE HAS BEEN DESIGNED IN ACCORDANCE WITH THE REQUIREMENTS OF THE STANDARD
SPECIFICATIONS FOR SEISMIC DESIGN OF HIGHWAY BRIDGES FOR SEISMIC PERFORMANCE CATEGORY A.

FOR METRIC STRUCTURAL STEEL, SEE SPECIAL PROVISIONS.

FOR SUBMITTAL OF WORKING DRAWINGS, SEE SPECIAL PROVISIONS.

FOR FALSEWORK AND FORMWORK, SEE SPECIAL PROVISIONS.

PILES FOR END BENTS NO.1 AND 2 SHALL BE DRIVEN TO A MINIMUM BEARING CAPACITY OF 450kN EACH.
PILES FOR INTERIOR BENT NO.1 SHALL BE DRIVEN TO A MINIMUM BEARING CAPACITY OF 450kN EACH.
THE CONTRACTOR SHALL OBSERVE A ONE MONTH WAITING PERIOD BEFORE BEGINNING ANY WORK
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. PROP. G AR e e s \ Sad oo, PROP. GUARDRAILA FOR END BENT CONSTRUCTION AFTER COMPLETION OF THE EMBANKMENT AT EACH END BENT. THE
e > = —t= J;?mmﬁ = =t ., , | CONTRACTOR MAY BEGIN THE REINFORCED BRIDGE APPROACH FILL CONSTRUCTION AFTER COMPLETION
— e ———— - 13+06- — _ [Y4- ¥ S 2 ‘_“‘*‘*‘-—-*7-*-—-15#00 OF END BENT INCLUDING WINGWALLS. NO OTHER WAITING PERIOD WILL BE REQUIRED FOR THE

APPROACH SLAB CONSTRUCTION AT BOTH END BENTS.

THE EXISTING PAVEMENT WITHIN THE AREA OF THE END BENT PILES SHALL BE REMOVED AND THE
ROADBED SCARIFIED TO A MINIMUM DEPTH OF &l0mm.

FOR MSAII\[iI’gENANCE AND PROTECTION OF TRAFFIC BENEATH PROPOSED STRUCTURE, SEE SPECIAL
PROVISIONS.

FOR FALSEWORK AND FORMS OVER OR ADJACENT TO TRAFFIC, SEE SPECIAL PROVISIONS .

THE CONTRACTOR, AT HIS OPTION, MAY SUBSTITUTE PP305X9.5 STEEL CLOSED END PIPE PILES IN LIEU
OF 305mm PRESTRESSED CONCRETE PILES AT NO ADDITIONAL COST TO THE DEPARTMENT.

WORK SHALL NOT BE STARTED ON BENT NO.1 UNTIL FILL HAS BEEN PLACED.
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